## 6. Revised Schedule of Events

The following is a tentative schedule that will apply to this RFP, but may change in accordance with the organization's needs or unforeseen circumstances.

| Sr. No. | Date           | Item/Event Description  |
|---------|----------------|---|
| i)      | 14-15 Nov 2015 | Start of Issuance of RFP                                      |
| ii)     | 24 Nov 2015    | Last date for seeking clarifications/queries regarding RFP to |
|         |                | be provided in writing to AcSIR by vendors                    |
| iii)    | 27 Nov 2015    | Technical Queries & clarifications - vendors seeking          |
|         |                | clarifications to meet at 11.00am, AcSIR, Chennai             |
| iv)     | 04 Dec 2015    | RFP issuance closes at 4 pm                                   |
| v)      | 18 Dec 2015    | Last date of submission of Final RFP Proposal in two bid form |
|         |                | by 4pm  |
| vi)     | 21 Dec 2015    | Opening of technical RFP at 11:00 am, AcSIR, Chennai          |
| vii)    | 1 January 2016 | Complete Initial evaluation & short listing                   |
| viii)   | 11 Jan 2016    | System demonstration/presentation by shortlisted vendors      |
|         |                | at AcSIR, Chennai   |
| ix)     | 12 Jan 2016    | Identification/selection of the vendor                        |
| x)      | 18 Jan 2016    | Complete negotiations at AcSIR, Chennai                       |
| xi)     | (Internal) TBD | SRS (Software Requirements Specifications) document           |
|         |                | finalization with the selected vendor and award of Contract   |
| xii)    | (Internal) TBD | Implementation Begins   |

Updated 15<sup>th</sup> December 2015 based on requests received from interested parties/vendors in view of flooding caused in Chennai